| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/05
PAGE : 621 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 189, 137. 57 ROUTE : SR 28
CALL ORDER : 621 CONTRACT ID : M -28237-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 11/16/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 05/31/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1  35-1386990 I SOM JACK CONSTRUCTI ON CO $ 193, 855. 69  100. 0000%
2 351212938 ATLAS EXCAVATI NG | NC. $ 194, 178.62 100. 1666%
3 351917625 M LESTONE CONTRACTCRS, L. P. $ 215,673.30 111.2546%
(1 ) 35 1386990 [( 2 ) 35 1212938 [( 3 ) 35-1917625
[ 1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g o S

SECTI ON 0001 SVALL STRUCTURE REPLACEMENT
|

0001 105-06845 LUWP | 6500. 00000 6500. 00
CONSTRUCTI ON ENG NEERI NG
0002 109-08443 1.000 DO 1. 00000 1.00

|
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC |
CONTROL DEVI CES |
|
I
|

0003 109- 08444 1.000 DOL 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAI LED MATERI ALS
0004 110-01001 LUWP 22000. 00000 22000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0005 203-02000 433.000 CYS | 12. 00000 5196. 00|
EXCAVATI ON, COWMON | |
0006 207-08266 1656.000 SYS | 5. 00000 8280. 00|
SUBGRADE TREATMENT, TYPE |11 | |
0007 211-07454 50.000 CYS | 18. 00000 900. 00|
STRUCTURE BACKFI LL | |
0008 213-08058 60.000 CYS | 175. 00000 10500. 00|
FLOMBLE BACKFI LL | |
0009 301-07448 109.000 TON | 16. 00000 1744. 00|
COVPACTED AGGREGATE, NO. 53, BASE | |
0010 306-08034 200.000 SYS | 9. 05000 1810. 00|
MLLING ASPHALT, 1 1/2 IN. | |
0011 306-08043 100.000 SYS | 9. 05000 905. 00|
M LLI NG, TRANSI TI ON | [
0012 401-04141 150.000 SYS | 15. 00000 2250. 00|

FABRI C, PAVI NG | |
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/ 05
PAGE : 621 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 189, 137. 57 ROUTE : SR 28
CALL ORDER : 621 CONTRACT ID : M -28237-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 11/16/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1386990 [( 2 ) 35-1212938 [( 3 ) 35-1917625
| 1SOM JACK CONSTRUCTION CO | ATLAS EXCAVATING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0013 402-07433 118.000 TON | 112. 00000 13216. 00| 110. 00000 12980. 00| 100. 00000 11800. 00
HVA SURFACE, TYPE B | | |
0014 402-07438 137.000 TON | 84. 00000 11508. 00| 76. 00000 10412. 00| 70. 00000 9590. 00
HVA | NTERVEDI ATE, TYPE B | | |
0015 402-07441 543.000 TON | 63. 00000 34209. 00| 60. 00000 32580. 00| 55. 00000 29865. 00
HVA BASE, TYPE B | | |
0016 404-05511 108.000 SYS | 32. 00000 3456. 00| 26. 00000 2808. 00| 21. 00000 2268. 00
SEAL COAT, 2 | | |
0017 406- 05521 3883.000 SYS | 0. 19000 737. 77 0. 14000 543. 62| 0. 10000 388. 30
ASPHALT FOR TACK COAT | | |
0018 601-06854 2.000 EACH | 3150. 00000 6300. 00| 2500. 00000 5000. 00| 2550. 00000 5100. 00
GUARDRAI L, WBEAM NESTED | | |
0019 601-94689 4.000 EACH | 2670. 00000 10680. 00| 2200. 00000 8800. 00| 2500. 00000 10000. 00
GUARDRAI L END TREATMENT, OS [ | |
0020 601-99105 100.000 LFT | 18. 55000 1855. 00| 15. 00000 1500. 00| 15. 00000 1500. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0021 616-02320 56.000 SYS | 6. 00000 336. 00| 6. 00000 336. 00| 9. 00000 504. 00
GEOTEXTI LES | | [
0022 616-06451 55.000 TON | 45. 00000 2475. 00| 24. 00000 1320. 00| 50. 00000 2750. 00
Rl PRAP, UNI FCRM | | |
0023 621-01004 1.000 EACH | 875. 00000 875. 00| 300. 00000 300. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621-06559 300.000 SYS | 4. 23000 1269. 00| 2.10000 630. 00| 2.10000 630. 00
MULCHED SEEDI NG, R | [ |
0025 714-04854 42.000 LFT | 655. 00000 27510. 00| 1050. 00000 44100. 00| 800. 00000 33600. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 7 FT. X 3 FT. | |
0026 715-05119 75.000 LFT | 17. 00000 1275. 00| 65. 00000 4875. 00| 90. 00000 6750. 00
PIPE, TYPE 1, CROCULAR 15 IN. [ | |
0027 720-45375 2.000 EACH | 975. 00000 1950. 00| 2200. 00000 4400. 00| 3000. 00000 6000. 00
Pl PE CATCH BASIN, 24 IN., MODIFl ED | | |
0028 801-03290 2.000 EACH | 91. 00000 182. 00| 60. 00000 120. 00| 70. 00000 140. 00
CONSTRUCTI ON SI GN, C | | |
0029 801-04308 6.000 EACH | 112. 00000 672. 00| 95. 00000 570. 00| 95. 00000 570. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0030 801-06625 19.000 EACH | 88. 00000 1672. 00| 65. 00000 1235. 00| 60. 00000 1140. 00
DETOUR ROUTE MARKER ASSEMBLY [ [ |
0031 801-06640 12.000 EACH | 95. 00000 1140. 00| 80. 00000 960. 00| 75. 00000 900. 00
I

CONSTRUCTI ON SIGN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/ 05
PAGE : 621 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 189, 137. 57 ROUTE : SR 28
CALL ORDER : 621 CONTRACT 1D : M -28237-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 11/16/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1386990 [( 2 ) 35-1212938 [( 3 ) 35-1917625
|1SOM JACK CONSTRUCTION CO | ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0032 801-06775 LUWP | 6850. 00000 6850. 00| 700. 00000 700.00|  28600. 00000 28600. 00
MAI NTAI NI NG TRAFFI C | | |
0033 801-07118 96.000 LFT | 10. 27000 985. 92| 6. 50000 624. 00| 6. 25000 600. 00
BARRI CADE, I11-A [ [ |
0034 801-07119 96.000 LFT | 11. 00000 1056. 00| 7. 50000 720. 00| 7. 25000 696. 00
BARRI CADE, I11-B | | |
0035 808-06713 1000.000 LFT | 0. 59000 590. 00| 0. 40000 400. 00| 0. 40000 400. 00
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0036 808-06714 1000.000 LFT | 0. 59000 590. 00| 0. 40000 400. 00| 0. 40000 400. 00
LINE, PAINT, SOLID, YELLON 4 IN | | |
0037 808-75996 13.000 EACH | 45. 00000 585. 00| 18. 00000 234. 00| 16. 00000 208. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0038 808- 75998 13.000 EACH | 138. 00000 1794. 00| 120. 00000 1560. 00| 120. 00000 1560. 00
SNOWPLOWABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | 193, 855. 69 $ 194, 178. 62| $ 215, 673. 30
------------------------------------------ o m m et o e e e et et ot e e ot e e e e et e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | 193, 855. 69| $ 194, 178. 62| $ 215, 673. 30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 319, 081. 37 ROUTE : VAR OUS
CALL ORDER : 631 CONTRACT 1D : M -28266-A COUNTI ES : VAR QUS
LETTI NG DATE : 11/16/05 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 09/30/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG

DATE : 11/30/05
PACE : 631 -1

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1  35-1944148 DALTONS, | NC. $ 304, 631. 14 100. 0000%
2 232332783 DEANGELO BROTHERS, | NC. $ 415, 864.35 136.5141%
[( 1 ) 351944148 [( 2 ) 23-2332783 I ( )
| DALTONS, | NC. | DEANGELO BROTHERS, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e e e e e et et e e e o m e e e e e e e e e e e e e e e meemeeeoo-
SECTI ON 0001  HERBI G DE TREATMENT
| I I
0001 624-92647 8401.300 ACRE | 36. 26000 304631. 14| 49. 50000 415864. 35|
HERBI Cl DE TREATMENT | | |
SECTI ON TOTALS | $ 304, 631. 14| $ 415, 864. 35| $
------------------------------------------ o m m ot o e e e et et ot e o e o e e e e e et e e e e e mmemeeoeaoo--
CONTRACT TOTALS | $ 304, 631. 14| $ 415, 864. 35| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 105, 386. 20
CALL CRDER : 651 CONTRACT ID :
LETTI NG DATE : 11/16/05 10:00 AM DI STRI CT :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

CONTRACT TI ME

M -28396-A

LAPCRTE DI STRI CT

COUNTI ES :

05/ 15/ 06 COVPLETI ON DATE

DATE : 11/30/05

PACE :

RQUTE : US 24

PROJECT( S)

CASS

651 -1

PI ONEER ASSQOCI ATES, | NC.
BRYAN' S HAULI NG & EXCAVATI NG
DEI CHVAN EXCAVATI NG CO

1 SOM  JACK CONSTRUCTI ON GO
YARDBERRY LANDSCAPE

1  35-1817530
2  35-2103617
3  35-1325036
4 35-1386990
5 35-1817574

76, 400. 00

100. 0000%

84,282.00 110.3168%

95, 412. 00

124. 8848%

112,582. 00 147.3586%
192, 802. 00 252.3586%

LINE NO/ | TEM CCDE /
| TEM DESCRI PTI ON

SECTI ON 0001 DRAI NAGE DI TCH CORRECTI ON

0001 105-06845

CONSTRUCTI ON ENG NEERI NG

0002 109-08443

QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C

CONTRCOL DEVI CES
0003 109-08444

QUALI TY ADJUSTMENTS, FAI LED MATERI ALS

0004 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0005 201-52370

CLEARI NG RI GHT OF WAY

0006 203-02000
EXCAVATI ON, COMMVON

0007 203-02010
EXCAVATI ON, ROCK

0008 616-02320
GEOTEXTI LES

0009 621-06559
MJULCHED SEEDI NG R

0010 801-06640

CONSTRUCTION SIGN, A

0011 801-06775
MAI NTAI NI NG TRAFFI C
SECTI ON TOTALS

CONTRACT TOTALS

[( 1 ) 35 1817530 [( 2 ) 35 2103617 | 3 ) 35-1325036
| Pl ONEER ASSOCI ATES, | NC. | BRYAN' S HAULI NG & EXCAVATI NG | DEI CHVAN EXCAVATI NG CO
AT QUANTI TY f UNIT PRICE Ammxmn, UNIT PRI CE AACLAWH UNIT PRICE ANMOUNT
e e e e e m e e e e m— fecacacacaccceeesesesmememan.
LUVP J 1500. 00000 1500.001 5000. 00000 sooo.ool 2500. 00000 2500. 00
1.000 DOL || 1. 00000 1.00" 1. 00000 1.00} 1. 00000 1.00
| | |
1.000 DOL 1 1. 00000 1.00% 1. 00000 1.00% 1. 00000 1.00
LUVP ‘ 10700. 00000 10700.00{ 5000. 00000 5ooo.oo, 8500. 00000 8500. 00
LUVP ﬂ 2660. 00000 2660.00{ 5000. 00000 5000.00, 10500. 00000 10500. 00
70.000 CYS f 48. 00000 3360.00, 10. 00000 7oo.oo{ 35. 00000 2450. 00
800.000 CYS ﬂ 60. 00000 48000.00, 69. 25000 55400.00{ 75. 00000 60000. 00
200. 000 SYS ﬂ 3.00000 eoo.oo; 2. 50000 500.00{ 6. 00000 1200. 00
660.000 SYS f 1. 50000 990.00“ 3.00000 1980.00J 2.00000 1320. 00
18.000 EACH , 66. 00000 1188.00} 150. 00000 2700.00{ 80. 00000 1440. 00
LUVP I 7400. 00000 74oo.ool 8000. 00000 8ooo.oo= 7500. 00000 7500. 00
f $ 76,400.00} $ 84,282.00, $ 95, 412. 00
A s 76,400, 00 T s ea 28200 s 95, 412. 00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/30/05
PAGE : 651 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 105, 386. 20 ROUTE : US 24
CALL ORDER : 651 CONTRACT ID : M -28396-A COUNTI ES : CASS
LETTI NG DATE : 11/16/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(4 ) 35 1386990 [( 5 ) 35-1817574 I ( )
| 1SOM JACK CONSTRUCTION CO | YARDBERRY LANDSCAPE |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  DRAI NAGE DI TCH CORRECTI ON
| I I
0001 105-06845 LUWP | 3500. 00000 3500. 00| 3000. 00000 3000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | [
CONTROL DEVI CES | | |
0003 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAILED MATERI ALS | [ |
0004 110-01001 LUMP | 20000. 00000 20000. 00 8000. 00000 8000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ |
0005 201-52370 LUVP | 8000. 00000 8000. 00| 5000. 00000 5000. 00|
CLEARI NG RI GHT OF WAY | | |
0006 203-02000 70.000 CYS | 20. 00000 1400. 00| 60. 00000 4200. 00|
EXCAVATI ON, COWMON | | |
0007 203-02010 800.000 CYS | 80. 00000 64000. 00| 200. 00000 160000. 00|
EXCAVATI ON, ROCK | | |
0008 616-02320 200.000 SYS | 5. 00000 1000. 00| 4. 75000 950. 00|
GEOTEXTI LES | | |
0009 621-06559 660.000 SYS | 3. 00000 1980. 00| 1. 50000 990. 00|
MULCHED SEEDI NG R | [ [
0010 801-06640 18.000 EACH | 150. 00000 2700. 00| 120. 00000 2160. 00|
CONSTRUCTI ON SI G\, A [ | [
0011 801-06775 LUMP | 10000. 00000 10000. 00| 8500. 00000 8500. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 112, 582. 00| $ 192, 802. 00| $
------------------------------------------ o m m e m o m e e ettt o e e o e e e e et m e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 112, 582. 00| $ 192, 802. 00| $




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/30/05
PACE : 661 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 192, 092. 80 ROUTE : SR 46
CALL ORDER : 661 CONTRACT ID : M -28419-B COUNTI ES : BROAN
LETTI NG DATE : 11/16/05 10:00 AM DISTRCT  : SEYMOUR Di STRI CT
CONTRACT TIME : 03/15/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) :
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-2064912 B & P CONSTRUCTI ON $ 178, 357.00 100. 0000%
2 36-2947439 Pl PE LI NERS, LTD. $ 197, 604.00 110.7913%
3 351801998 CLR INC. $ 217,524.00 121.9599%
4 35-1673827 HENDERSON, H. E., INC. $ 258, 754.03 145. 0765%
[( 1 ) 35 2064912 [( 2 ) 36-2947439 [( 3 ) 35-1801998
| B & P CONSTRUCTI ON | Pl PE LI NERS, LTD. |CLR I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m et o e e e et et ot e e e o e e e e e e e e e e e memeeeaoo--
SECTION 0001  PI PE LI NI NG
| I I
0001 105- 06845 LUWP | 6300. 00000 6300. 00| 1500. 00000 1500. 00| 500. 00000 500.
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 4.000 MG | 1700. 00000 6800. 00| 1500. 00000 6000. 00| 1400. 00000 5600.
FIELD OFFI CE, A | | |
0003 109- 08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0004 109-08444 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
QUALI TY ADJUSTMENTS, FAI LED MATERIALS | | |
0005 110-01001 LUWP | 6500. 00000 6500.00]  17500. 00000 17500. 00|  10800. 00000 10800.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 2500. 00000 2500. 00| 1800. 00000 1800. 00| 3200. 00000 3200.
CLEARI NG RI GHT OF WAY | | |
0007 616-02320 600. 000 SYS | 2. 50000 1500. 00| 3. 50000 2100. 00| 4. 75000 2850.
GEOTEXTI LES | | |
0008 616- 05689 900.000 TON | 18. 00000 16200. 00| 40. 00000 36000. 00| 16. 00000 14400.
RI PRAP, CLASS 2 | [ |
0009 616-06405 120.000 TON | 18. 00000 2160. 00| 40. 00000 4800. 00| 50. 00000 6000.
RI PRAP, REVETMENT | | |
0010 715-06675 96.000 LFT | 1305. 00000 125280. 00| 1137. 00000 109152. 00| 1632. 00000 156672.
PI PE LINER , THERMOPLASTI C, AREA 106 SF | | |
0011 715-06825 2.000 EACH | 1782. 50000 3565. 00| 8000. 00000 16000. 00| 4000. 00000 8000.
CONCRETE ANCHOR , M N AREA 106 SFT [ | |
0012 801-06640 5.000 EACH | 250. 00000 1250. 00| 250. 00000 1250. 00| 300. 00000 1500.

CONSTRUCTI ON SI GN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/05
PAGE : 661 -2

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 192, 092. 80 ROUTE : SR 46
CALL ORDER : 661 CONTRACT ID : M -28419-B COUNTI ES : BROWN
LETTI NG DATE : 11/16/05 10: 00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
[( 1 ) 35 2064912 [( 2 ) 36-2947439 [( 3 ) 35-1801998
| B & P CONSTRUCTI ON | PI PE LI NERS, LTD. |CLR INC.
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0013 801-06775 LUWP | 6300. 00000 6300. 00| 1500. 00000 1500. 00| 8000. 00000 8000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 178, 357. 00| $ 197, 604. 00 $ 217, 524. 00
------------------------------------------ o

CONTRACT TOTALS | $ 178, 357. 00| $ 197, 604. 00| $ 217,524. 00




| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 11/30/05
PACE : 661 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 192, 092. 80 ROUTE : SR 46
CALL ORDER : 661 CONTRACT ID : M -28419-B COUNTI ES : BROWN
LETTI NG DATE : 11/16/05 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
[( 4 ) 35-1673827 I ( ) I ( )
| HENDERSON, H.E., INC. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g

SECTI ON 0001 PI PE LI NI NG

I
0001 105-06845 LUWP | 1906. 60000 1906. 60|

CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 4.000 MOS | 1575. 00000 6300. 00|
FIELD OFFI CE, A | |
0003 109-08443 1.000 DAL | 1. 00000 1. 00|

QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVI CES | |

I
I
I
I
I
I
|
0004 109-08444 1.000 DOL | 1. 00000 1. 00 |
QUALI TY ADJUSTMENTS, FAILED MATERIALS | [ |
0005 110-01001 LUWP | 8515. 00000 8515. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 1886. 40000 1886. 40| |
CLEARI NG RI GHT OF WAY | [ |
0007 616-02320 600.000 SYS | 2. 42000 1452. 00| |
GEOTEXTI LES | | |
0008 616- 05689 900.000 TON | 22. 84000 20556. 00| |
R PRAP, CLASS 2 | | |
0009 616- 06405 120.000 TON | 23. 51000 2821. 20| [
Rl PRAP, REVETMENT | | |
0010 715-06675 96.000 LFT | 2056. 88000 197460. 48| |
PIPE LINER , THERMOPLASTIC, AREA 106 SF | | |
0011 715-06825 2.000 EACH | 6351. 20000 12702. 40| |
CONCRETE ANCHOR , M N AREA 106 SFT | [ [
0012 801-06640 5.000 EACH | 204. 75000 1023. 75| |
CONSTRUCTI ON SI GN, A | [ |
0013 801-06775 LUWP | 4128. 20000 4128. 20| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 258, 754. 03] $ | $
------------------------------------------ o m m et o e e e et ettt e o e e e e et e e e e e e meemeeoeaoo--

CONTRACT TOTALS | $ 258, 754. 03| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/ 05
PAGE : 671 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 279, 859. 64 ROUTE : 1-90
CALL ORDER : 671 CONTRACT I D : Mr-28453-A COUNTI ES : LAGRANGE LAKE
LETTI NG DATE : 11/16/05 10: 00 AM DISTRICT  : TOLL ROAD Di STRICT LAPCRTE OTHERS
CONTRACT TIME : 06/30/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-2110733 SPECI ALTI ES COWPANY LLC $ 232,061.00 100. 0000%
2 352040341 MOONROCK | NC $ 248,471.00 107.0714%
3 382932367 RVD HOLDI NGS, LTD $ 249,410.50 107. 4763%
4 35-1643252 C- TECH CORPORATI ON, | NC, $ 263,823.50 113.6871%
[ 1 ) 35-2110733 | 2 ) 35-2040341 [( 3 ) 38-2932367
| SPECI ALTI ES COVPANY LLC | MOONROCK | NC | RVD HOLDI NGS, LTD
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m et o e e e et et ot e o e e e o e e e e et e e e e e ememeeoeaoo--
SECTI ON 0001  FENCE REPLACENENT
| I I
0001 105- 04655 6.000 MOS | 200. 00000 1200. 00| 75. 00000 450. 00| 500. 00000 3000. 00
FI ELD OFFI CE COMVUNI CATI ONS EQUI PMENT | | |
0002 109- 08444 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAI LED MATERI ALS | |
0003 110-01001 LUMP | 11000. 00000 11000. 00| 4400. 00000 4400.00]  13000. 00000 13000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-99187 13500.000 LFT | 0. 75000 10125. 00| 2.50000 33750. 00| 0. 85000 11475. 00
FENCE, FARM FI ELD, REMOVE | | |
0005 603-01932 7600.000 LFT | 15. 90000 120840. 00| 14. 25000 108300. 00| 14. 42000 109592. 00
FENCE, CHAIN LINK, 96 IN | | |
0006 603-04847 1.000 EACH | 900. 00000 900. 00| 545. 00000 545. 00| 1100. 00000 1100. 00
FENCE GATE, CHAIN LINK, 72 IN. X 16 FT | | |
, SECURI TY | | |
0007 603-04847 2.000 EACH | 1000. 00000 2000. 00| 600. 00000 1200. 00| 1250. 00000 2500. 00
FENCE GATE , CHAIN LINK, 72 IN. X 20 FT | | |
, SECURI TY | | [
0008 603-04847 1.000 EACH | 300. 00000 300. 00| 325. 00000 325. 00| 450. 00000 450. 00
FENCE GATE , CHAIN LINK, 72 IN X 4 FT. | | [
SECURI TY | | |
0009 603-04847 1.000 EACH | 1200. 00000 1200. 00| 825. 00000 825. 00| 1600. 00000 1600. 00
FENCE GATE , SLIDER 72 IN. X 20 FT. | | |
0010 603-92636 7050.000 LFT | 11. 90000 83895. 00| 13. 50000 95175. 00| 14. 85000 104692. 50
FENCE, CHAIN LINK, 72 IN , SEQRITY | | |
0011 801-06775 LUWP | 600. 00000 600. 00| 3500. 00000 3500. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS [ $ 232, 061. 00| $ 248, 471. 00| $ 249, 410. 50
------------------------------------------ e
CONTRACT TOTALS | $ 232, 061. 00| $ 248, 471. 00| $ 249, 410. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/ 05
PAGE : 671 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 279, 859. 64 ROUTE @ 1-90
CALL ORDER : 671 CONTRACT I D : Mr-28453-A COUNTI ES : LAGRANGE LAKE
LETTI NG DATE : 11/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT LAPORTE OTHERS
SET- ASI DE :
|( 4 ) 35 1643252 I ( ) I ( )
| G TECH CORPORATI ON, | NC, | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
SECTI ON 0001  FENCE REPLACEMENT
| I
0001 105-04655 6.000 MXS | 530. 00000 3180. 00| |
FI ELD OFFI CE COVMUNI CATI ONS EQUI PMENT | [ |
0002 109-08444 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ADJUSTMENTS, FAI LED MATERIALS | | |
0003 110-01001 LUMP |  25000. 00000 25000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-99187 13500. 000 LFT | 1. 05000 14175. 00| |
FENCE, FARM FI ELD, REMOVE | | |
0005 603-01932 7600.000 LFT | 14. 60000 110960. 00| |
FENCE, CHAIN LINK 96 IN | | |
0006 603-04847 1.000 EACH | 2560. 00000 2560. 00| |
FENCE GATE , CHAIN LINK, 72 IN. X 16 FT | [ |
, SECURI TY | | |
0007 603-04847 2.000 EACH | 2660. 00000 5320. 00| |
FENCE GATE , CHAIN LINK, 72 IN. X 20 FT | | |
, SECURI TY [ | [
0008 603-04847 1.000 EACH | 1300. 00000 1300. 00| |
FENCE GATE , CHAIN LINK 72 IN X 4 FT. | | |
SECURI TY | | |
0009 603-04847 1.000 EACH | 5000. 00000 5000. 00| |
FENCE GATE , SLIDER 72 IN X 20 FT. [ | [
0010 603-92636 7050.000 LFT | 13. 55000 95527. 50| |
FENCE, CHAIN LINK, 72 IN. , SECURITY | [ |
0011 801-06775 LUWP | 800. 00000 800. 00| |
MAI NTAI NI NG TRAFFI C | [ |
SECTI ON TOTALS | $ 263, 823. 50| $ | $
------------------------------------------ o m m e m e m e e e ettt e e o e e e e et m e e e e e meemeeoeaoo--
CONTRACT TOTALS | $ 263, 823. 50| $ 0. 00| $




